| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 510, 428. 02 ROUTE : VAR OUS
CALL ORDER : 430 CONTRACT 1D : M -27736-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 06/17/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

SI GN POST, SQUARE, 1, UNRElI NFORCED |
ANCHOR BASE |

TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 35 1526557 M DVEST MOLE, |NC. $ 391, 923.00 100. 0000%
(1 ) 35 1526557 I ( ) I ( )
| M DVEST MOLE, |NC. | |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001 Pl PE LI NI NG
I I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL [ | [
0002 110-01001 LUMP | 10000. 00000 10000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 616- 02320 485.000 SYS | 7.00000 3395. 00| |
GEOTEXTI LES | | |
0004 616-06405 300.000 TON | 60. 00000 18000. 00| [
RI PRAP, REVETMENT | | |
0005 715-02839 50.000 LFT | 222. 00000 11100. 00| |
Pl PE, POLYETHYLENE LINER, 24 IN. [ | |
0006 715-02840 80.000 LFT | 201. 00000 16080. 00| |
Pl PE, POLYETHYLENE LINER 30 IN. | | |
0007 715-03407 190.000 LFT | 469. 00000 89110. 00| |
Pl PE, POLYETHYLENE LINER 72 IN. [ [ |
0008 715-05049 30.000 LFT | 145. 00000 4350. 00| |
PIPE, TYPE 4, CROULAR 8 IN. [ | |
0009 715-06675 60.000 LFT | 411. 00000 24660. 00| |
PIPE LINER , POLYETHYLENE, M N AREA 12 | | |
9 SFT. | | [
0010 715-06675 220.000 LFT | 505. 00000 111100. 00| |
PIPE LINER , POLYETHYLENE, MN. AREA 21 | | |
9 SFT. | [ |
0011 801-06640 20.000 EACH | 200. 00000 4000. 00| |
CONSTRUCTI ON SI G\, A [ | |
0012 801-06775 LUWP 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | |
|
I
|

|

0013 802-05704 14.000 LFT | 15. 00000 210. 00|
I
I



ENG NEER S ESTI MATE: $ 510, 428. 02

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PACE : 430 -2

RQUTE : VAR QUS

CALL ORDER : 430 CONTRACT ID : M -27736-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1526557 I ( ) ( )

LINE NO/ ITEM CODE / ALT

| M DVEST MOLE, | NC. |

I |
| UNIT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
----------------------------------------- g
0014 802-07060 1.000 EACH | 165. 00000 165. 00| |
SIGN, SHEET, RELOCATE | | [
0015 607-95754 30.000 LFT | 60. 00000 1800. 00| |
PAVED S| DE DI TCH, BREAK | | |
0016 715-03405 256.000 LFT | 367. 00000 93952. 00| |
Pl PE, POLYETHYLENE LINER 60 IN [ | |
SECTI ON TOTALS | $ 391, 923. 00| $ | $
------------------------------------------ o
CONTRACT TOTALS | $ 391, 923. 00| $ | $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 206, 500. 00 ROUTE : VAR OUS
CALL ORDER : 440 CONTRACT 1D : M -28157-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 11/04/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1636776 LI NKEL COVPANY $ 66, 250. 00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 73,000.00 110.1887%
3 02-0733554 ALBRI GHT CONTRACTCRS $ 84, 050.00 126.8679%
4  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 86, 700. 00 130.8679%
5  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 250, 580. 00 378.2340%
[( 1 ) 35 1636776 |[( 2 ) 35-1817574 |[( 3 ) 02-0733554
| LI NKEL COMPANY | YARDBERRY LANDSCAPE | ALBRI GHT CONTRACTCORS
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVMDUNT|  UNIT PRICE ANVOUNT
------------------------------------------ S
SECTI ON 0001 DEBRI'S REMOVAL
| | |
0001 110-01001 LUMP |  25000. 00000 25000. 00| 3000. 00000 3000. 00| 8200. 00000 8200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUWP | 2500. 00000 2500. 00| 4000. 00000 4000.00|  17200. 00000 17200. 00
DEBRIS, REMOVE , STR NO 1 | | |
0003 201-90788 LUMP | 1250. 00000 1250. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
DEBRIS, REMOVE , STR NO. 2 | [ |
0004 201-90788 LUWP | 2500. 00000 2500.00]  15000. 00000 15000. 00| 4850. 00000 4850. 00
DEBR'S, REMOVE , STR NO 3 | | |
0005 201-90788 LUWP | 5000. 00000 5000. 00|  24000. 00000 24000. 00|  11600. 00000 11600. 00
DEBRIS, REMVE , STR NO. 4 | | |
0006 201-90788 LUMP | 15000. 00000 15000. 00| 4000. 00000 4000.00]  12600. 00000 12600. 00
DEBRIS, REMWVE , STR NO. 5 | | |
0007 201-90788 LUMP | 2500. 00000 2500. 00| 6000. 00000 6000. 00| 3200. 00000 3200. 00
DEBRIS, REMOVE , STR NO. 6 | | |
0008 201-90788 LUWP | 1250. 00000 1250. 00| 5000. 00000 5000. 00| 4700. 00000 4700. 00
DEBRIS, REMOVE , STR NO. 7 | | |
0009 201-90788 LUMP | 1250. 00000 1250. 00| 5000. 00000 5000. 00| 5200. 00000 5200. 00
DEBRIS, REMOVE , STR NO. 8 | | |
0010 801-06775 LUMP |  10000. 00000 10000. 00| 2000. 00000 2000.00]  13500. 00000 13500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 66, 250. 00| $ 73, 000. 00| $ 84, 050. 00
------------------------------------------ e m e e e e e e e e e e e et et e e b e e e e e e e e e e e e e e e e e e eeoao s
CONTRACT TOTALS | $ 66, 250. 00| $ 73, 000. 00| $ 84, 050. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 206, 500. 00 ROUTE : VAR QUS
CALL ORDER : 440 CONTRACT ID : M -28157-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 2070195 [( 5 ) 35-1817530 I ( )
| ALPHA EXCAVATI NG & LANDSCAPI | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o

SECTI ON 0001  DEBRI'S REMOVAL

I
0001 110-01001 LUWP | 5000. 00000 5000. 00| 12500. 00000 12500. 00

|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUWP | 7500. 00000 7500. 00| 25760. 00000 25760. 00|
DEBRIS, REMOVE , STR NO 1 | | |
0003 201-90788 LUWP | 5600. 00000 5600. 00| 17960. 00000 17960. 00|
DEBRIS, REMOVE , STR NO. 2 | | |
0004 201-90788 LUWP | 8000. 00000 8000. 00| 17460. 00000 17460. 00|
DEBRIS, REMOVE , STR NO. 3 | | |
0005 201-90788 LUWP | 15000. 00000 15000. 00| 41960. 00000 41960. 00|
DEBRIS, REMOVE , STR NO 4 | | |
0006 201-90788 LUWP | 17000. 00000 17000. 00| 53160. 00000 53160. 00|
DEBRIS, REMOVE , STR NO. 5 | | |
0007 201-90788 LUWP | 5600. 00000 5600. 00| 11060. 00000 11060. 00|
DEBRIS, REMOVE , STR NO. 6 | | |
0008 201-90788 LUWP | 7500. 00000 7500. 00| 38960. 00000 38960. 00|
DEBRIS, REMOVE , STR NO 7 | | |
0009 201-90788 LUWP | 7500. 00000 7500. 00| 18760. 00000 18760. 00|
DEBRIS, REMOVE , STR NO 8 | | |
0010 801-06775 LUWP | 8000. 00000 8000. 00| 13000. 00000 13000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 86, 700. 00| $ 250, 580. 00| $
------------------------------------------ T

CONTRACT TOTALS | $ 86, 700. 00| $ 250, 580. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/05
PAGE : 444 -1
TABULATI CN OF BI DS

ENG NEER S ESTIMATE: $ 21, 636. 57 ROUTE : 47
CALL ORDER : 444 CONTRACT ID : M -28238-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRICT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352103617 BRYAN' S HAULI NG & EXCAVATI NG $ 17,424.50 100. 0000%
2 352064912 B & P CONSTRUCTI ON $ 19,562.00 112.2672%
3 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 23,111.00 132.6351%
1 ) 35 2103617 [( 2 ) 35 2064912 [( 3 ) 35-2070195
| BRYAN' S HAULI NG & EXCAVATING | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTION 0001  CULVERT EXTENSI ON
| | |
0001 105-06845 LUWP | 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | [ |
0002 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNENT | | [
0003 110-01001 LUWP | 2500. 00000 2500. 00| 3700. 00000 3700. 00| 2500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-96035 14.000 LFT | 39. 50000 553. 00| 200. 00000 2800. 00| 125. 00000 1750. 00
CONCRETE WALL, REMOVE | |
0005 203- 02000 2.000 CYS | 250. 00000 500. 00| 275. 00000 550. 00| 80. 00000 160. 00
EXCAVATI ON, COWMON | | |
0006 211-02050 18.000 CYS | 22. 25000 400. 50| 15. 00000 270. 00| 30. 00000 540. 00
B BORROW | | |
0007 213-08058 20.000 CYS | 100. 00000 2000. 00| 50. 00000 1000. 00| 95. 00000 1900. 00
FLOMBLE BACKFI LL | | |
0008 621-01004 1.000 EACH 1500. 00000 1500. 00| 400. 00000 400. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0009 621-06559 110.000 SYS | 2.00000 220. 00| 3. 50000 385. 00| 1. 00000 110. 00
MULCHED SEEDI NG R | [ [
0010 714-02930 1.000 EACH | 4500. 00000 4500. 00| 5336. 00000 5336. 00| 6500. 00000 6500. 00
HEADWALL , STR NO 1 | | |
0011 715-05128 8.000 LFT | 62. 50000 500. 00| 150. 00000 1200. 00| 300. 00000 2400. 00
PIPE, TYPE 1, CIROULAR 48 IN [ | |
0012 801-03290 2.000 EACH | 125. 00000 250. 00| 140. 00000 280. 00| 100. 00000 200. 00
I I

CONSTRUCTION SIGN, C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21, 636.57

CALL CRDER : 444 CONTRACT ID :
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT :
SET- ASI DE :

M -28238-B

COUNTI ES :

CRAWFCRDSVI LLE DI STRI CT

RQUTE : 47

DATE :
PAGE :

MONTGOMVERY

08/ 26/ 05
444 -2

(1 ) 35 2103617

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

[( 2 ) 35-2064912
| BRYAN' S HAULI NG & EXCAVATI NG | B & P CONSTRUCTI ON

| (

3 ) 35-2070195

| ALPHA EXCAVATI NG & LANDSCAPI N

AMOUNT| UNIT PRI CE

------------------------------------------ P S
0013 801-06640 8.000 EACH | 125. 00000 1000. 00| 120. 00000 960. 00|
CONSTRUCTI ON SIGN, A | |
0014 801-06775 LUWP | 2500. 00000 2500. 00| 1480. 00000 1480. 00|
MAI NTAI NI NG TRAFFI C | [ [
SECTI ON TOTALS [ $ 17, 424. 50| $ 19, 562. 00|
------------------------------------------ S
OONTRACT TOTALS [ $ 17, 424. 50| $ 19, 562. 00|

UNIT PRI CE
100. 00000

5000. 00000

5000. 00

23,111.00

23,111.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05

PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 27, 1, 28
CALL ORDER : 450 CONTRACT 1D : M -28331-A COUNTI ES : JAY RANDOLPH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 12/05/05 GCOMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1145884 L I C A CONSTRUCTI ON $ 719, 106. 90 100. 0000%
2  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 784,390.13 109.0784%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 460 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 647, 000. 84 ROUTE : 933
CALL ORDER : 460 CONTRACT ID : M -28334-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/29/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1  35-0918397 RIETH R LEY CONSTRUCTI ON $ 642, 662. 50 100. 0000%
2 35-1120685 WALSH & KELLY INC $ 1,616, 804.50 251.5791%
3 351065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 1,626, 797.50 253.1340%
1 ) 35 0918397 [( 2 ) 35 1120685 [( 3 ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC | BROOKS CONSTRUCTI ON' COMPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o S
SECTI ON 0001  PATCH AND REHABI LI TATI ON OF PCCP PAVEMENT
| | I
0001 105-06845 LUMP |  12000. 00000 12000. 00|  20000. 00000 20000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  189000. 00000 189000. 00|  80000. 00000 80000. 00  270000. 00000 270000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07783 3216.000 TON | 80. 00000 257280. 00| 390. 00000 1254240. 00| 350. 00000 1125600. 00
HVA PATCH NG TYPE D | | |
0006 305-93341 20900. 000 LFT | 1. 00000 20900. 00| 1. 00000 20900. 00| 1. 00000 20900. 00
SAW CLEAN AND SEAL LONG TUDI NAL JQINTS | | |
0007 406- 05520 3.000 TON | 1. 00000 3.00] 1000. 00000 3000. 00| 1400. 00000 4200. 00
ASPHALT FOR TACK COAT | | |
0008 507-08270 250.000 LFT | 1. 00000 250. 00| 10. 00000 2500. 00| 1. 00000 250. 00
CRACKS | N PCCP, ROUT AND SEAL | | |
0009 801-01093 2.000 EACH | 250. 00000 500. 00| 350. 00000 700. 00| 339. 00000 678. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0010 801-06640 40.000 EACH | 70. 00000 2800. 00| 60. 00000 2400. 00| 58. 00000 2320. 00
CONSTRUCTI ON SI GN, A | | |
0011 801-06710 20.000 DAY | 12. 00000 240. 00| 50. 00000 1000. 00| 75. 00000 1500. 00
FLASH NG ARROW SI GN | | |
0012 801-06775 LUMP |  146000. 00000 146000. 00|  200000. 00000 200000. 00|  180000. 00000 180000. 00
I

MAI NTAI NI NG TRAFFI C [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/ 05
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 647, 000. 84 ROUTE : 933
CALL ORDER : 460 CONTRACT ID : M -28334-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
I ( ) 35- 0918397 [( 2 ) 35-1120685 I ( ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC | BROOKS CONSTRUCTI ON' COMPANY
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e eemeemeeeoo-
0013 801-09133 2.000 EACH | 2100. 00000 4200. 00| 1800. 00000 3600. 00| 985. 00000 1970. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0014 808-03002 9450.000 LFT | 0. 15000 1417. 50| 0. 45000 4252. 50| 0. 15000 1417. 50
LINE, EPOXY, BROKEN, WHI TE, 4 IN | [ |
0015 808- 03631 3000.000 LFT | 0. 15000 450. 00| 0. 45000 1350. 00| 0. 14000 420. 00
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0016 808- 03632 42800.000 LFT | 0. 15000 6420. 00| 0. 45000 19260. 00| 0. 15000 6420. 00
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0017 808-04896 8000. 000 LFT | 0. 15000 1200. 00| 0. 45000 3600. 00| 0. 14000 1120. 00
LINE, EPOXY, BROKEN, YELLOW 4 IN | | |
SECTI ON TOTALS | $ 642, 662. 50| $ 1, 616, 804. 50| $ 1, 626, 797. 50
------------------------------------------ g o S
CONTRACT TOTALS | $ 642, 662. 50| $ 1, 616, 804. 50| $ 1, 626, 797. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 278. 72 ROUTE : 52
CALL ORDER : 470 CONTRACT ID : M -28337-A COUNTI ES :  HANCOCK
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351341287 HARCO ASPHALT PAVI NG | NC. $ 224,078.84 100. 0000%
2 351151771 CALUVET ASPHALT PAVING CO | NC. $ 242,739.00 108.3275%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 266,992.90 119.1513%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 287,675.00 128.3812%
[( 1 ) 35 1341287 [( 2 ) 35-1151771 3 ) 35-1917625
| HARCO ASPHALT PAVI NG | NC. | CALUVET ASPHALT PAVING CO | | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e e e e et ot e o e o e e e e e e e e e e e e e memeeoeaoo--
SECTI ON 0001  PAVEMENT PATCHI NG
I I I
0001 105-06845 LUWP | 3000. 00000 3000. 00| 950. 00000 950. 00| 1200. 00000 1200. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 10000. 00000 10000. 00|  13828. 16000 13828.16/  13300. 00000 13300.00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07783 2179.000 TON | 87. 00000 189573. 00| 90. 00000 196110. 00| 100. 00000 217900. 00
HVA PATCH NG TYPE D | | |
0006 801-06207 300.000 LFT | 2.00000 600. 00| 2. 09000 627. 00| 2. 00000 600. 00
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, [ [ [
0007 801-06640 24.000 EACH | 65. 00000 1560. 00| 101. 92000 2446. 08| 130. 00000 3120. 00
CONSTRUCTI ON SIGN, A | | |
0008 801-06775 LUWP | 9000. 00000 9000.00]  19700. 00000 19700. 00|  19050. 00000 19050. 00
MAI NTAI NI NG TRAFFI C | | |
0009 805-02328 1200.000 LFT | 1. 00000 1200. 00| 0. 52000 624. 00| 0. 45000 540. 00
SI GNAL CABLE, 1C 14GA. | | |
0010 805-78795 300.000 LFT | 10. 20000 3060. 00| 8. 32000 2496. 00| 11. 50000 3450. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0011 808-06712 974.000 LFT | 0. 40000 389. 60| 0. 21000 204. 54| 0. 30000 292. 20
LINE, PAINT, BROKEN, YELLON 4 IN [ | |
0012 808-06713 2455.000 LFT | 0. 18000 441. 90| 0. 21000 515. 55| 0. 30000 736. 50
I

LINE, PAINT, SCLID, VHITE, 4 IN



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 470 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 278. 72 ROUTE : 52
CALL ORDER : 470 CONTRACT ID : M -28337-A COUNTI ES :  HANCOCK
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1341287 [( 2 ) 35-1151771 3 ) 35-1917625
| HARCO ASPHALT PAVI NG | NC. | CALUVET ASPHALT PAVING CO. | | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0013 808-06714 2963.000 LFT | 0. 18000 533. 34| 0. 21000 622. 23| 0. 30000 888. 90
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0014 808-06721 148.000 LFT | 1. 10000 162. 80| 1. 56000 230. 88| 2.00000 296. 00
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ |
LINE, 4 IN | | |
0015 808-06723 4.000 EACH | 55. 00000 220. 00| 52. 00000 208. 00| 67. 00000 268. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0016 808-06724 2.000 EACH | 58. 00000 116. 00| 78. 00000 156. 00| 100. 00000 200. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
O\LY | | |
0017 808-06726 81.000 LFT | 2.20000 178. 20| 5. 72000 463. 32| 7.30000 591. 30
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 IN. | | |
0018 808- 75996 86.000 EACH | 18. 00000 1548. 00| 10. 14000 872. 04] 13. 00000 1118. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0019 808-75998 86.000 EACH | 29. 00000 2494. 00| 31. 20000 2683. 20| 40. 00000 3440. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 224, 078. 84 $ 242, 739. 00| $ 266, 992. 90
------------------------------------------ o m m et o e e e e e et ot e e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 224, 078. 84 $ 242, 739. 00| $ 266, 992. 90




TRANSVERSE MARKI NGS, PAINT, STCP LINE, |
24 IN |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 470 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 278. 72 ROUTE : 52
CALL ORDER : 470 CONTRACT ID : M -28337-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 I ( ) I (
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| ANOUNT
------------------------------------------ g
SECTI ON 0001  PAVEMENT PATCHI NG
I I I
0001 105-06845 LUWP | 1000. 00000 1000. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0003 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  14400. 00000 14400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0005 304-07783 2179.000 TON | 105. 00000 228795. 00| [
HVA PATCH NG TYPE D | | |
0006 801-06207 300.000 LFT | 1. 00000 300. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0007 801-06640 24.000 EACH | 100. 00000 2400. 00| |
CONSTRUCTI ON SI GN, A | | |
0008 801-06775 LUMP | 26510. 00000 26510. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0009 805-02328 1200.000 LFT | 0. 50000 600. 00| |
SI GNAL CABLE, 1C 14GA | | |
0010 805-78795 300.000 LFT | 9. 00000 2700. 00| |
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0011 808-06712 974.000 LFT | 0. 50000 487. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0012 808-06713 2455.000 LFT | 1. 00000 2455. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0013 808-06714 2963.000 LFT | 1. 00000 2963. 00| [
LINE, PAINT, SOLID, YELLON 4 IN | [ |
0014 808-06721 148.000 LFT | 2.00000 296. 00| |
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [ |
LINE 4 IN | | |
0015 808-06723 4.000 EACH | 50. 00000 200. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW [ | |
0016 808-06724 2.000 EACH | 60. 00000 120. 00| |
PAVEMENT NMESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I I
0017 808-06726 81.000 LFT | 5. 00000 405. 00| |
I
I



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 470 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 278. 72 ROUTE : 52
CALL CRDER : 470 CONTRACT ID : M -28337-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 | ) I ( )
| R ETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ g
0018 808- 75996 86.000 EACH | 12. 00000 1032. 00| |
SNOAPLOMBLE RAI SED PAVENENT MARKER [ | |
REMOVE | | |
0019 808- 75998 86.000 EACH | 35. 00000 3010. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 287, 675. 00| $ | $
------------------------------------------ o m m o m e e e e et et et e e e o e e e e e et e e e e e e memeeoeeoo-
CONTRACT TOTALS | $ 287, 675. 00| $ 0. 00| $




